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 STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 03         

CONTRACT PROPOSAL 
 

WBS ELEMENT NUMBER  3SP.20674.001 and 3SP.20714.001  
ROUTE:   SR 1568  in Onslow and  SR 1119 and 1333 in Pender County                                                                                                                                       
COUNTY:   Onslow and Pender  
DESCRIPTION: Sand Asphalt to be on Three (3) Secondary Roads in Onslow and Pender Counties. 
BID OPENING:  September 14, 2010 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG ULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE  GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICEN SED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERA L AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL  OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, H EATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPT ER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 

 
 

________________________________________________________________________________________________________ 
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMB ER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
  
                                    North Carolina Department of Transportation 
   Lloyd  G. Royall, Jr., PLS 
   Division 3 Engineer’s Office 
   124 Division Drive 
   Wilmington, N.C.  28401 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be written 

in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by multiplying 

each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 
6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 

representative of the Bidder shall initial the change in ink. 
7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number if required 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract pursuant to an 

award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED  SHALL BE PLACED IN A SEALED ENVELOPE AND 

SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  D IVISION 3 ENGINEER'S OFFICE AT                 
       124 DIVISION DRIVE, WILMINGTON, N.C.  28401  BY 2:00 PM  ON Tuesday, September 14, 2010 
12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

 QUOTATION  FOR WORK ORDER : 3SP.20674.001 and 3SP.20714.001: Place Sand Asphalt on Three 
(3) Secondary Roads in Onslow and Pender Counties. BIDS TO BE OPENED AT 2:00 PM Tuesday, 
September 14, 2010 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 

follows: 
                                                         North Carolina Department of Transportation 
     Lloyd G. Royall, Jr., PLS 
     Division 3 Engineer’s Office 
     124 Division Drive 
     Wilmington, N.C.   28401 
 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 
with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 
2006.  The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT  

General Standard Provisions  

GENERAL  
This contract is for  Sand Asphalt to Placed on Three (3) Secondary Roads in Onslow and Pender 

Counties.. 

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, 
the Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for 
Roads and Structures, January, 2006 the North Carolina Department of Transportation Roadway Standards 
Drawings, January, 2006, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD) 
and the 2009 SuperPave Manual. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
CTLD_DDC 

 
The date of availability for this project is October 4, 2010.  The Contractor may begin work prior to this date 
upon approval of the Engineer or his duly authorized representative.  If such approval is given, and the Contractor 
begins work prior to the date of availability, the Department of Transportation will assume no responsibility for 
any delays caused prior to the date of availability by any reason whatsoever, and such delays, if any, will not 
constitute a valid reason for extending the completion date. 
 

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions 
and certifications have been satisfied. 
 

The completion date for this project is December 15, 2010.  No extensions will be authorized except as 
authorized by Article 108-10 of the Standard Specifications . 
 

The observation period for the thermoplastic pavement markings is not a part of the work to be completed by the 
completion date for this contract as stated above.  The observation period shall be warranted by the payment and 
performance bond. 
 
Liquidated damages for this contract are Three Hundred and Fifty Dollars ($350.00) per calendar day. 



     
    7 

 

 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North 

Carolina Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work 
performed and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions and orders 
as the Contractor fails to carry out promptly. 

 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 

 
Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the General 
Assembly fails to allocate adequate funds, the Department reserves the right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 
completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall be 
paid for the work already performed in accordance with the contract specifications. 

 

BANKRUPTCY 
 
The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 
  

BIDS 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, the bid will 
not be considered for award. 
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CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division 
Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment. The failure of 
the Contractor to submit the claim(s) within thirty (30) days shall be a bar to recovery. 

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1G140 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the 
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 

  

CONTRACT  PAYMENT AND PERFORMANCE  BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 

upon the faithful performance of the contract in accordance with specifications and conditions of the contract is 
required for contracts of $300,000 or more.  Such bond shall be solely for the protection of the North Carolina 
Department of Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable is 
required for contracts of $300,000 or more.  The payment bond shall be solely for the protection of persons or 
firms furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of 
the contract. 

 

DEFAULT OF CONTRACT 
The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor 
of any material term or condition of the contract.  Default of contract shall be in accordance with the terms, 
conditions, and procedures of Article  
108-9 of the Standard Specifications. 

ENGINEERING CONTROL 
Engineering control and inspection will be by the North Carolina Department of Transportation.  The Contractor 
will cut test samples as directed by the Engineer.  The North Carolina Department of Transportation will set all 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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necessary grades for pipe, ditches, or masonry drainage structures.  All other field engineering will be the 
responsibility of the Contractor and considered as incidental to the project bid. 

EROSION, SILTATION, AND POLLUTION CONTROL 
The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life of 
the project to prevent erosion, siltation, and pollution in accordance with  
Section 107-13 of the Standard Specifications.  Silt fence and erosion control measures shall be installed in 
accordance with the plans for this project, Section 1605 of the Standard Specifications, and in locations directed by 
the Engineer or his representative. 

EXTENSION OF CONTRACT TIME 
Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements 
necessary to issue the purchase order will not constitute grounds for extension of the contract time.  If the 
Contractor has fulfilled all preliminary requirements for the issuance of a purchase order, and the purchase order 
authorization is not available by the date of availability, the Contractor shall be granted an extension equal to the 
number of calendar days the purchase order authorization is delayed after the date of availability. 
 
 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
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INSPECTION 
 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic 
inspections of the completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of 
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
(12-19-06)(Rev 3-16-10) SP1 G151 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-426.40A. 
 
Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the word 
legally with the word contractually. 
 

 

LIABILITY INSURANCE: 
(11-18-08)  RG 80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor 
shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees 
including any sub-contractors which causes damage to others for which the Department is found liable under the 
Torts Claims Act, or in the General Courts of Justice, provided the Department provides prompt notice to the 
Contractor and that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury and 
property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the Contractor 
from claims or damages for bodily injury, personal injury, or for property damages which may arise from operating 
under the contract by the employees and agents of the Contractor.   The required limit of insurance may be 
obtained by a single general liability policy or the combination of a general liability and excess liability or umbrella 
policy.  The State of North Carolina shall be named as an additional insured on this commercial general liability 
policy.  The policy may contain the following language as relates to the State as an additional insured:  “This 
insurance with respect to the additional insured applies only to the extent that the additional insured is held liable 
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for your or your agent’s acts or omissions arising out of and in the course of operations performed for the 
additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 
compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate insurance 
coverage is a material obligation of the contractor and is of the essence of this contract.  All such insurance shall 
meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from companies that are 
authorized to provide such coverage and that are authorized by the Commissioner of Insurance to do business in 
North Carolina.  The Contractor shall at all times comply with the terms of such insurance policies. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 

MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the 
frequency of sampling and testing where he deems it appropriate for the project under construction. 
The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 
 
Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 
 
NCDOT Work Order Number 
Date 
Time issued  
Type of Material 
Gross weight 
Tare Weight 
Net weight of material  
Plant Location 
Truck Number 
Contractor's name 
Public weighmaster's stamp or number 
Public weighmaster's signature or initials in ink 
Job mix formula number (if for asphalt plant mix) 
Asphalt Plant Certification Number (if for asphalt plant mix) 
 

 

 
 

MINIMUM WAGES 
(7-21-09)  Z-5 
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FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages 

at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION  
 

ON-THE-JOB TRAINING:  
(10-16-07) (Rev 7-21-09) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 
associated with individual projects will no longer be applied at the project level.  Instead, these requirements will 
be applicable on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-
Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 
Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 
determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job training program for the 
calendar year. This agreement will include a specific number of annual training goals agreed to by both parties. The 
number of training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall 
sign an agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncdot.org/business/ocs/ojt/.   
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 

http://www.ncdot.org/business/ocs/ojt/
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Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may 
be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 
oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices and 
provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training.  The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 
under these contract documents.  These documents and any other information as requested shall be submitted to 
the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
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60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled 
or becomes enrolled in an approved program and who receives training for at least 50 percent of the specific 
program requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s 
scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 

 

PAYMENT AND RETAINAGE 
 

P&R_DDC 
8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The amount of 
partial payments will be based on the work accomplished and accepted as the last day of the approved pay period.   
 
All requests for payment shall be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied and 
shall be signed by an authorized representative of the Contractor.   
 
All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were made. 
Payment request shall not be processed without said form filled out and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 
 
 
 
 

North Carolina Department of Transportation 
Attention: A.H.Thornton Jr. 
220 North Blvd.  
Clinton, NC 28382 
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Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate spaces on all 
requests for payment.  If there is no participation the word “None” or the figure “0” shall be entered.  An amount 
equal to five percent (5%) of the total amount due on the partial pay estimate will be deducted and retained until 
after the final inspection.  One hundred percent (100%) payment shall be made after successful completion of the 
work as verified by the final inspection. 
 
 

POSTED WEIGHT LIMITS 
 
 The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are 
posted with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight 
limits in transporting materials or equipment to the project.  The Contractor should make a thorough examination 
of all maps and haul routes on this project. 

 

PREQUALIFICATION TO BID ON POC’S 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or 
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these 
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the 
prime contractor must be prequalified prior to beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the 
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding 
and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to 
become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 
 

 

SAFETY AND ACCIDENT PROTECTION 
 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall 
provide all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his 
own responsibility that are reasonably necessary to protect the life and health of employees on the job and the 
safety of the public, and to protect property in connection with the performance of the work covered by the 
contract. 

                          
 
 

http://www.ncdot.org/business/howtogetstarted/
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   SAFETY  VESTS:      6-19-01R 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel 
shall wear a reflective vest or outer garment conforming to the requirements of MUTCD at all times while on the 
project. 

SP1G139 

SUBLETTING OF CONTRACT 
 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this contract 
or any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications. 

SUPERVISION BY CONTRACTOR 
At all times during the life of the project the Contractor shall provide one permanent employee who shall 

have the authority and capability for overall responsibility of the project and who shall be personally available at the 
work site within 24 hours notice.   Such employee shall be fully authorized to conduct all business with the 
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions of 
the Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project one 
competent individual who is authorized to act in a supervisory capacity over all work on the project, including 
work subcontracted.  The individual who has been so authorized shall be experienced in the type of work being 
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized 
representatives.  He shall be an employee of the Contractor unless otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both positions. 
However, whenever the designated employee is absent from the work site, an authorized individual qualified to act 
in a supervisory capacity on the project shall be present. 

TEMPORARY SUSPENSION OF WORK 
 
In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to suspend 
the work wholly or in part, any written order for such periods as he may deem necessary for any of the following 
reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
 
No extension of the completion date will be allowed for the above suspensions except as may be provided for in 
Article 108-10. 
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TRAFFIC CONTROL AND WORK ZONE SAFETY 
 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina Department of 
Transportation Standard Specifications for Roads and Structures, and the current edition of the Manual of Uniform 
Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all operations.  
All traffic control and traffic control devices required for any operation shall be functional and in place prior to the 
commencement of that operation.  Signs for temporary operations shall be removed during periods of inactivity.  
The Contractor is required to leave the project in a manner that will be safe to the traveling public and which will 
not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers stationed at 
each end of the work zone.  In situations where sight distance is limited, the Contractor shall provide additional 
means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers.  
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with proper safety 
devices and equipment, including, but not limited to, safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved safety vest, 
or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control Devices 
(MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary to protect the life 
and health of employees on the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in subarticle 108-7(B) of the Standard Specifications. 

UTILITY CONFLICTS  
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is 
interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his 
representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in 
the vicinity of utilities in order to insure the safety of construction personnel and the public. 

 WORKERS’ COMPENSATION INSURANCE 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning services, 
required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied with 
N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three employees in 
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the same business within the State of North Carolina, and subcontractors shall be hereinafter liable under the 
Workers’ Compensation Act for payment of compensation and other benefits to its employees for any injury or 
death due to an accident arising out of and in the course of performance of the work insured by the subcontractor. 
 

ERRATA 
(7-21-09) Z-4 
 

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and 
Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the entire 
article. 

 

Division 2 

Page 2-9, Subarticle 225-1(C), 1st paragraph, 2nd line, last word, add a “d” to make the word grade become 
graded. 
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade. 
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, 
measured as provided … 
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Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number 
(13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before cross-slope control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING  

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied 
joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section  
Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint 
sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 
 
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an 
application of No. 78 M or lightweight aggregate. 
 
Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third paragraph, fourth sentence 
change 325oF to 325oF. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 
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Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which 
should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

Type 1 Type 2 Type 3 Type 4 
  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 
 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-
17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 1098-6 
through 1098-16 consecutively.   

Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

� Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

� Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or shoring as 
required under Section 150 or as required elsewhere in the contract. 

� Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT.  
(Remove the period after PAYMENT.) 

� Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 
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� Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT. 

� Page 15-10, substitute BLANK  for CONSTRUCTION REQUIREMENTS on the same line and just before 
1515-4. 

� Page 15-10, substitute CONSTRUCTION REQUIREMENTS  for General Requirements 

� Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

� Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

� Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS. 

� Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT. 

Division 16 

� Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches to 48 
inches. 

Division 17 

� Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8 

� Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9 

END 

 

 

 

 

 

 

 

Project Special  Provisions  

NOTES TO CONTRACTOR 
 
The Contractor's attention is directed to the following: 
 
The Contractor will not  be allowed to resurface SR 2502 untill all other SR’S are complete. 
 
The Contractor shall not close more than one lane of traffic without prior approval of the Engineer. 
 
Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the Engineer. 
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The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities" is amended to 
exclude the item of "Borrow Excavation". 
 
The resurfacing of streets forming a part of the Urban System shall be coordinated with the appropriate Municipal 
Official so parking may be removed during construction. 
 
The Paved Shoulders shall be resurfaced at the same slope as presently exists. 
 
Prior to resurfacing, the existing pavement markers are to be removed and the depressions filled with an approved 
surface mix. No direct payment will be made for performing this work.  The markers removed will become the 
property of the contractor. 
 
The Standard Specifications, Section 610-7, "Transportation of Asphalt Mixture" is amended to include the 
following: "All covers shall extend down over the sides and back of the vehicle body for a distance of 12 inches 
and shall be securely fastened." 
 
The contractor will not be allowed to use compaction equipment in the vibratory mode on any Type “A” and Type 
“B” superpave mixes. The contractor will be required to obtain densities in accordance with specifications. The 
contractor may add additional compaction equipment at his option in order to achieve the required densities. 
 
Shoulders must be completed prior to application of thermoplastic pavement marking edgelines. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(PO & MUNICIPALITIES)  
(10-16-07) (10-20-09) SP1G68 

 
Policy 
 
It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises (MBEs) 
and Women Business Enterprises (WBEs) as defined in GS 136-28.4 shall have the equal opportunity to compete 
fairly for and to participate in the performance of contracts financed in whole or in part by State Funds. 
 
Obligation 
 
The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, creed, 
national origin, sex, handicapping condition or age in the performance of this contract.  The Contractor shall 
comply with applicable requirements of GS 136-28.4 in the award and administration of state funded contracts.  
Failure by the Contractor to comply with these requirements is a material breach of this contract, which may result 
in the termination of this contract or such other remedy, as the Department deems necessary. 
 
Definitions 
 
Commitment - The approved MBE/WBE participation submitted by the prime contractor during the bidding 
process.   
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Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the Department at 
the time of bid submission or any MBE/WBE utilized as a replacement for a MBE/WBE firm listed on the 
commitment list. 
 
Department (DOT)- North Carolina Department of Transportation (See Municipality) 
 
Municipality – The entity letting the contract, when this provision refers to the Department or DOT, it shall mean 
the municipality, if applicable.  
 
Minority Business Enterprise (MBE) – A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Women Business Enterprise (WBE) – A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
MBE/WBE – This term is used for convenience only.  Minority Business Enterprise and Women Business 
Enterprise are not interchangeable terms and the goals for either or both are not interchangeable. 
 
Goal - The MBE/WBE participation specified herein 
 
Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a MBE/WBE subcontractor 
and confirmation from the MBE/WBE that it is participating in the contract. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the 
materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to 
the public in the usual course of business.  A regular dealer engages in, as its principal business and in its own 
name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns or operates 
distribution equipment.  Brokers and packagers are not regarded as manufacturers or regular dealers within the 
meaning of this section. 
 
Form RS-1-D - Form for subcontracts involving MBE/WBE subcontractors attesting to the agreed upon unit 
prices and extensions for the affected contract items.   
 
North Carolina Unified Certification Program - A program that provides comprehensive information to applicants 
for certification, such that an applicant is required to apply only once for a MBE/WBE certification that will be 
honored by all recipients of USDOT funds in the state and not limited to the Department of Transportation only.  
The Certification Program is in accordance with 49 CFR Part 26. 
 
Standard Specifications – The general term comprising all directions, provisions, and requirements contained or 
referred to in the North Carolina Department of Transportation Standard Specifications for Roads and Structures 
and any subsequent revisions or additions to such book that are issued under the title Supplemental Specifications. 
 
Contract Goal 
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The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract.  
 
(A) Minority Business Enterprises (3) % 
 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to 
ensure that Minority Business Enterprises participate in at least the percent of the contract as set 
forth above as the goal. 

 
(2) If the goal is zero, the Contractor shall continue to recruit the MBEs and report the use of MBEs 

during the construction of the project.  A good faith effort will not be required with a zero goal. 
 
(B) Women Business Enterprises (2) % 
 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to 
ensure that Women Business Enterprises participate in at least the percent of the contract as set 
forth above as the goal. 

 
(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report the use of WBEs 

during the construction of the project.  A good faith effort will not be required with a zero goal. 
 
Contract Requirement 
 
The approved MBE/WBE participation submitted by the Contractor shall be the Contract Requirement.  
 
Certified Transportation Firms Directory 
 
Real-time information about firms doing business with the Department and firms that are certified through North 
Carolina’s Unified Certification Program is available in the Directory of Transportation Firms.  The Directory can 
be accessed by the link on the Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory 
in the address bar of your web browser.  Only firms identified as MBE/WBE certified in the Directory can be 
utilized to meet the contract goals.  
 
The listing of an individual firm in the Department’s directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors in Contract 
 
Only those MBE/WBE firms with current certification are acceptable for listing in the bidder’s submittal of 
MBE/WBE participation.  The Contractor shall indicate the following required information: 
 
(A) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation on the appropriate form (or facsimile thereof) contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall indicate the total dollar value of 
the MBE/WBE participation for the contract.  If the bidder has no MBE/WBE participation, he shall 
indicate this on the form “Listing of MBE/WBE Subcontractors” by entering the word or number zero.  

https://apps.dot.state.nc.us/vendor/directory
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This form shall be completed in its entirety.  Blank forms will not be deemed to represent zero 
participation .  Bids submitted that do not have WBE/MBE participation indicated on the appropriate form 
will not be read publicly during the opening of bids.  The Department will not consider these bids for award 
and the proposal will be returned to the bidder. 
 

(B) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” or number 
“0” or if there is participation, add the value on the “Listing of MBE/WBE Subcontractors” (or facsimile 
thereof) contained elsewhere in the contract documents.  

 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE 
subcontractors whose participation it submits to meet a contract goal and written confirmation from each 
MBE/WBE, listed in the proposal, indicating their participation in the contract.  This documentation shall be 
submitted on the Department’s form titled “Letter of Intent to Perform as Subcontractor”.  This letter of intent 
form is available at:   
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It shall be received in the office of the 
(Officer/Engineer) no later than (Time of Day) of the (No. of Days) calendar day following opening of bids.   
 
If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal indicating 
their participation in the contract, the MBE/WBE participation will not count toward meeting the goal.  

 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More 

 
(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation by the 

MBE/WBE will be counted toward the contract requirement.  The total dollar value of participation by a 
certified MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the 
actual payments to MBE/WBE firms by the Contractor. 

 
(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count toward its 

MBE/WBE goal a portion of the total value of participation with the MBE/WBE in the joint venture, that 
portion of the total dollar value being a distinct clearly defined portion of work that the MBE/WBE 
performs with its forces. 

 
(C) (1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs that 

perform a commercially useful function in the work of a contract. A MBE/WBE performs a 
commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also be responsible with 
respect to materials and supplies used on the contract, for negotiating price, determining quality and 
quantity, ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the Department 
(Insert Municipality Name and delete Department, if applicable) will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and other relevant factors. 

 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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(2) A MBE/WBE may enter into subcontracts.  Work that a MBE/WBE subcontracts to another 
MBE/WBE firm may be counted toward the contract goal.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal.  If a MBE/WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, the MBE/WBE shall be presumed not to be 
performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 
presumption to the Department (Insert Municipality Name and delete Department, if applicable) for 
commercially useful functions.  The Department’s (Insert Municipality Name and delete 
Department, if applicable) decision on the rebuttal of this presumption will be final. 

 
(3) The following factors will be used to determine if a MBE/WBE trucking firm is performing a 

commercially useful function. 
 

(a) The MBE/WBE shall be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting MBE/WBE goals. 

 
(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 
(c) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 
 
(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an owner-

operator who is certified as a MBE/WBE. The MBE/WBE who leases trucks from another 
MBE/WBE receives credit for the total value of the transportation services the lessee 
MBE/WBE provides on the contract. 

 
(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including from an 

owner-operator.  The MBE/WBE who leases trucks from a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by non-MBE/WBE lessees not 
to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 
contract.  Additional participation by non-MBE/WBE lessees receives credit only for the fee 
or commission it receives as a result of the lease arrangement.  The value of services 
performed under lease agreements between the MBE/WBE and Contractor will not count 
towards the contract requirement. 

 
 

(f) For purposes of this paragraph, a lease shall indicate that the MBE/WBE has exclusive use 
of and control over the truck.  This does not preclude the leased truck from working for 
others during the term of the lease with the consent of the MBE/WBE, so long as the lease 
gives the MBE/WBE absolute priority for use of the leased truck. Leased trucks shall 
display the name and identification number of the MBE/WBE.   

 
(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials and 

supplies required to complete the contract and obtained from MBE/WBE regular dealer and 100 percent of 
such expenditures to a MBE/WBE manufacturer. 
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(E) A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE firms that 

are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 
professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of a DOT-assisted contract, provided the fees or 
commissions are determined to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) The fees or commissions charged for assistance in the procurement of the materials and supplies, or 

for transportation charges for the delivery of materials or supplies required on a job site (but not the 
cost of the materials and supplies themselves), provided the fees are not from a manufacturer or 
regular dealer and provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Good Faith Effort for Projects with Goals more than Zero 
 
If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or 
exceed the MBE/WBE contract goals, the apparent lowest responsive bidder shall submit to the (Officer/Engineer) 
documentation of its good faith efforts made to reach each contract goal.  One complete set and 9 copies of this 
information shall be received in the office of the (Officer/Engineer) no later than (Time of Day) of the (No. of 
Days) calendar day following opening of bids.  Where the information submitted includes repetitious solicitation 
letters it will be acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Department (Insert Municipality Name and 
delete Department, if applicable) considers in judging good faith efforts.  This documentation may include written 
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The following factors will be used to determine if the bidder has made adequate good faith effort:  
 
(A  Whether the bidder attended any pre-bid meetings that were scheduled by the Department (Insert 

Municipality Name and delete Department, if applicable) to inform MBE/WBEs of subcontracting 
opportunities. 

 
(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. advertising in 

newspapers owned and targeted to the MBE/WBEs at least 10 calendar days prior to bid opening).  
Whether the bidder provided written notice to all MBE/WBEs listed in the NCDOT Directory of 
Transportation Firms, within the Divisions and surrounding Divisions where the project is located, that 
specialize in the areas of work (as noted in the MBE/WBE Directory) that the bidder will be subletting. 

 
(C) Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to determine 

with certainty whether they were interested.  If a reasonable amount of MBE/WBEs within the targeted 
Divisions do not provide an intent to quote or no MBE/WBEs specialize in the subcontracted areas, the 
bidder shall notify MBE/WBEs outside of the targeted Divisions that specialize in the subcontracted areas, 
and call the Director of Business and Opportunity Workforce Development (Insert Municipality Name and 
delete Department title, if applicable) to give notification of the bidder's inability to get MBE/WBE quotes.   
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(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to increase the 

likelihood of meeting the contract goals.  This includes, where appropriate, breaking out contract work 
items into economically feasible units to facilitate MBE/WBE participation, even when the bidder might 
otherwise perform these work items with its own forces. 

 
(E) Whether the bidder provided interested MBE/WBEs with adequate and timely information about the plans, 

specifications and requirements of the contract. 
 
(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them as 

unqualified without sound reasons based on a thorough investigation of their capabilities.  Any rejection 
should be noted in writing with a description as to why an agreement could not be reached.  

 
(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable without 

sound reasons why the quotations were considered unacceptable.   
 
(H) Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation. 
 
(I)  Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs in obtaining the 

necessary equipment, supplies, materials, insurance, and/or bonding to satisfy the work requirements in the 
bid proposal. 

 
(J) Any other evidence that the bidder submits which show that the bidder has made reasonable good faith 

efforts to meet the contract goal. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the 
same geographic area of the state, as a part of the good faith effort the Department (Insert Municipality Name and 
delete Department, if applicable) will consider allowing the bidder to combine the MBE participation as long as the 
MBE overall goal value of the combined projects is achieved. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the 
same geographic area of the state, as a part of the good faith effort the Department (Insert Municipality Name and 
delete Department, if applicable) will consider allowing the bidder to combine the WBE participation as long as the 
WBE overall goal value of the combined projects is achieved. 
 
If the Department (Insert Municipality Name and delete Department, if applicable) does not award the contract to 
the apparent lowest responsive bidder, the Department (Insert Municipality Name and delete Department, if 
applicable) reserves the right to award the contract to the next lowest responsive bidder that can satisfy the 
Department (Insert Municipality Name and delete Department, if applicable) that the contract goal can be met or 
that adequate good faith efforts have been made to meet the goal. 
 
MBE/WBE Replacement 
 
The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform the work 
with its own forces or those of an affiliate.  If the Contractor fails to demonstrate reasonable efforts to replace a 
committed MBE/WBE firm that does not perform as intended with another committed MBE/WBE firm or 
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completes the work with its own forces without the Engineer (Insert Title and delete Engineer, if applicable)’s 
approval, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of committed MBE/WBE. 
 
(A) Performance Related Replacement 
 

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, the 
Contractor shall take all necessary, reasonable steps to replace the MBE/WBE subcontractor with another 
MBE/WBE subcontractor to perform at least the same amount of work as the MBE/WBE that was 
terminated.  The Contractor is encouraged to first attempt to find another MBE/WBE firm to do the same 
work as the MBE/WBE that was being terminated. 

 
To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps they have 
taken to replace any MBE/WBE subcontractor who is unable to perform successfully with another 
MBE/WBE subcontractor.  Such documentation shall include but not be limited to the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in subcontracting the 

work defaulted by the previous MBE/WBE subcontractor or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 

 
(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed.  
 

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the Contractor’s 
conclusion. 

 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department (Insert Municipality Name and 
delete Department, if applicable) after a Request for Subcontract has been received by the 
Department (Insert Municipality Name and delete Department, if applicable), the Department 
(Insert Municipality Name and delete Department, if applicable) will not require the Prime 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department (Insert Municipality Name 

and delete Department, if applicable) receiving a Request for Subcontract for the named 
MBE/WBE firm, the Prime Contractor shall take all necessary and reasonable steps to replace the 
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MBE/WBE subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the contract goal or demonstrate that it has made a good faith effort to do 
so. 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated 
in the original contract work.   
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBE/WBEs unless otherwise approved by the 
Engineer.  
 
When the Engineer makes changes that result in an alteration of plans or details of construction and a portion or all 
of work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by 
MBE/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBE/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports 
 
All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied by a certification executed 
by both the Prime Contractor and the MBE/WBE subcontractor attesting to the agreed upon unit prices and 
extensions for the affected contract items.  This information shall be submitted on the Department Form RS-1-D, 
located at:   
http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc unless otherwise approved by the Engineer (Insert 
Municipality Name and delete Engineer, if applicable).  The Department (Insert Municipality Name and delete 
Department, if applicable) reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors.  
 
Within 30 (Enter No. of Days) calendar days of entering an agreement with a MBE/WBE for materials, supplies or 
services, not otherwise documented by a Request for Subcontract as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement. The documentation should also indicate the percentage (60% or 100%) of 
expenditures claimed for MBE/WBE credit. 
 
All certifications will be considered a part of the project records, and consequently will be subject to penalties 
under State Law associated with falsifications of records related to projects. 
 
Commitment 
 
MBE/WBE firms submitted with the Letter of Intent to participate in the work shall be used unless otherwise 
approved by the Department.  Provisions for replacement of MBE/WBE firms are included in this provision. 

http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc
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Reporting MBE/WBE Participation 
 
(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE firms, 

including material suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor).  
This accounting shall be furnished to the Engineer for any given month by the end of the following month.  
Failure to submit this information accordingly may result in the following action:  

 
(1) Withholding of money due in the next partial pay estimate; or  
 
(2) Removal of an approved contractor from the prequalified bidders list or the removal of other 

entities from the approved subcontractors list.  (Municipality may add to, change or delete this 
section.) 

 
(B) The Contractor shall report the accounting of payments on the Department’s MBE/WBE Subcontractor 

Payment Information Form DBE-IS, which is available at http://www.ncdot.org/doh/forms/files/DBE-
IS.xls.  This shall be reported to the (Officer/Engineer). 

 
(C) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 
 
Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to each 
MBE/WBE.  A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor who 
can attest to the date and amounts of the payments shall certify that the accounting is correct.  
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBE/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner.  
 
Because NCDOT funding is being used to fund this project, failure on the part of the Contractor to submit the 
required information in the time frame specified may result in the disqualification of that contractor and any affiliate 
companies from further bidding on any NCDOT funded projects until the required information is submitted. 
 
Because NCDOT funding is being used to fund this project, failure on the part of any subcontractor to submit the 
required information in the time frame specified may result in the disqualification of that contractor and any affiliate 
companies from further working on any State or Federally funded projects until the required information is 
submitted. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard Specifications may be 
cause to disqualify the Contractor. 
 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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COOPERATION WITH STATE FORCES AND OTHER CONTRACTORS  
 
The Contractor’s attention is directed to Article 105-7 of the Standard Specifications. The Contractor on this 
project shall cooperate with State Forces and other Contractors working within or adjacent to the limits of this 
project to the extent that the work can be carried out to the best advantage of all concerned. 

 
DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND PR OPOSED 

PAVEMENT 
 
In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is cautioned 
that he will be held responsible for all damages to the pavement, base, and subgrade caused by his operations, 
including but not limited to, rutting and shoving of the existing or proposed pavement and yielding or rutting of the 
existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not damage 
the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 
conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this Special 
Provision will fully apply. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 
project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within 
the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road 
being paved by the Contractor must be paved either prior to the road paving project or after its completion. 
 
 
 

NOTIFICATION OF OPERATIONS 
 The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance 
testing required. 
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DRIVEWAYS AND PRIVATE PROPERTY 

 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 
project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within 
the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road 
being paved by the Contractor must be paved either prior to the road paving project or after its completion. 
 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS  
 
The Department reserves the right to make, at any time during the progress of the work, such alterations in plans 
or the details of construction as may be found necessary or desirable by the Engineer to complete the project. 
 
 
 
 

SUBSURFACE INFORMATION: 
(7-1-95) SP1 G112 
 

There is no subsurface information available on this project.  The Contractor shall make his own investigation of 
subsurface conditions. 

 

MAINTENANCE OF PROJECT 
 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 
Specifications. 
 

PROSECUTION AND PROGRESS 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and 
with equipment, materials, and methods of construction as may be required to complete the work described in the 
contract by the completion date and in accordance with Section 108 of the Standard Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school buses 
as directed by the Engineer. 
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PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required 
prior to beginning work. 
 
ASPHALT PAVEMENTS - SUPERPAVE: 
(7-18-06)(Rev 4-20-10) RR6R01 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 
 
Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial paragraph at 
the top of the page, delete last sentence and add the following: 
 

If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3.   
 
Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPL ING AND TESTING 
SCHEDULE 
 

First paragraph, delete and replace with the following. 
 

Sample and test the completed mixture from each mix design per plant per year at the following minimum 
frequency during mix production: 

 
Second paragraph, delete the fourth sentence, and replace with the following 

 
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series 
random sample location for that mix design does not occur during that day’s production, perform at least 
one partial test series consisting of Items A and B in the schedule below. 

 
Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO T 209): 
 

or ASTM D 2041 
 
Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio (TSR), 
add a heading before the first paragraph as follows:  
 

(i)  Option 1 
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Insert the following immediately after the first paragraph: 
 

(ii) Option 2 
 

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then 
tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days after 
beginning production of each new mix design. 

 
Second paragraph, delete and replace with the following: 

 
Test all TSR specimens required by either option noted above on either a recording test press or a test 
press that maintains the peak load reading after the specimen has broken. 
 
Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and replace 
with the following:   

 
For mix incorporated into the project, record full test series data from all regularly scheduled random 
samples or directed samples that replace regularly scheduled random samples, on control charts the same 
day the test results are obtained. 
 

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last sentence and 
substitute the following: 
 

Denote the moving average control limits with a dash green line and the individual test limits with a dash 
red line. 

 
Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 

 
(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or, 

 
(b) When the Contractor elects to stop or is required to stop production after one or two moving 

average values, respectively, fall outside the moving average limits as outlined in subarticle 609-
5(C)6 or,  

 
(c) If failure to stop production after two consecutive moving averages exceed the moving average 

limits occurs, but production does stop at a subsequent time, re-establish a new moving average 
beginning at the actual production stop point. 
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Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL LIMITS 
Table on page 6-16 with the following. 

 
The following are established as control limits for mix production.  Apply the individual limits to the 
individual test results.  Control limits for the moving average limits are based on a moving average of the 
last 4 data points.  Apply all control limits to the applicable target source. 

 
CONTROL LIMITS 

Mix Control Criteria 
Target Source Moving Average 

Limit 
Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 
0.075mm Sieve JMF ±1.5 % ±2.5 % 
Binder Content JMF ±0.3 % ±0.7 % 
VTM @ Ndes JMF ±1.0 % ±2.0 % 
VMA @ Ndes Min. Spec. Limit Min Spec. Limit -1.0% 
P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 
%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 
Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 
 
Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute the words 
"moving average". 

 
Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and replace 
with the following: 

 
Immediately notify the Engineer when moving averages exceed the moving average limits. 

 
Page 6-17, third full paragraph, delete and replace with the following: 

 
Failure to stop production when required due to an individual mix test not meeting the specified 
requirements will subject all mix from the stop point tonnage to the point when the next individual test is 
back on or within the moving average limits, or to the tonnage point when production is actually stopped, 
whichever occurs first, to being considered unacceptable. 

 
Sixth full paragraph, delete the first, second, and third sentence and replace with the following: 

 
Immediately notify the Engineer when any moving average value exceeds the moving average limit.  If two 
consecutive moving average values for any one of the mix control criteria fall outside the moving average 
limits, cease production of that mix, immediately notify the Engineer of the stoppage, and make 
adjustments.  The Contractor may elect to stop production after only one moving average value falls 
outside the moving average limits. 
 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and replace with the 
following:  
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If the process adjustment improves the property in question such that the moving average after four 
additional tests is on or within the moving average limits, the Contractor may continue production with no 
reduction in payment 
 

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for Mix Produced 
in the Warning Bands and substitute the following:   
 

If the adjustment does not improve the property in question such that the moving average after four 
additional individual tests is outside the moving average limits, the mix will be evaluated for acceptance in 
accordance with Article 105-3.  Reduced payment for or removal of the mix in question will be applied 
starting from the plant sample tonnage at the stop point to the sample tonnage when the moving average is 
on or within the moving average limits.  In addition, any mix that is obviously unacceptable will be rejected 
for use in the work. 
 

Page 6-19, First paragraph, delete and replace with the following: 
 
Failure to stop production and make adjustments when required due to two consecutive moving average 
values falling outside the moving average limits will subject all mix produced from the stop point tonnage 
to the tonnage point when the moving average is back on or within the moving average limits or to the 
tonnage point when production is actually stopped, whichever occurs first, to being considered 
unacceptable.  Remove this material and replaced with materials that comply with the Specifications at no 
additional costs to the Department, unless otherwise approved.  Payment will be made for the actual 
quantities of materials required to replace the removed quantities, not to exceed the original amounts. 

 
Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the following: 
 

Perform the sampling and testing at the minimum test frequencies as specified above.  Should the density 
testing frequency fail to meet the minimum frequency as specified above, all mix without the required 
density test representation will be considered unsatisfactory.  If the Engineer allows the mix to remain in 
place, payment will be made in accordance with Article 105-3. 

 
Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the following 
as the second sentence: 
 

Determine the Daily Standard Count in the presence of the QA Roadway Technician or QA Nuclear Gauge 
Technician on days when a control strip is being placed. 

 
Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph including (a), 
(b), (c) and substitute the following: 
 

Proceed on limited production when, for the same mix type and on the same contract, one of the following 
conditions occur (except as noted in the first paragraph below).   

 
(a) Two consecutive failing lots, except on resurfacing* 
(b) Three consecutive failing lots on resurfacing* 
(c) Two consecutive failing nuclear control strips. 
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* Resurfacing is defined as the first new uniform layer placed on an existing pavement.   

 
Page 6-25, Article 609-6 Quality Assurance, Density Quality Assurance, insert the following items after 
item (E): 
 

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a frequency 
of 100% of the frequency required of the Contractor; 

 
(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge prior 

to usage each nuclear density testing day; or 
 
(H)  By any combination of the above 

 
Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and replace 
with the following: 
 

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into 
asphalt plant mixes in accordance with Article 1012-1 and the following applicable requirements. 

 
Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled 
mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt shingle 
material (RAS).  Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total 
mixture for any mix.  When both RAP and RAS are used, do not use a combined percentage of RAS and 
RAP greater than 20% by weight of total mixture, unless otherwise approved. When the percent of binder 
contributed from RAS or a combination of RAS and RAP exceeds 20% but not more than 30% of the total 
binder in the completed mix, the virgin binder PG grade shall be one grade below (both high and low 
temperature grade) the binder grade specified in Table 610-2 for the mix type, unless otherwise approved.  
When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30% of the 
total binder in the completed mix, the Engineer will establish and approve the virgin binder PG grade. Use 
approved methods to determine if any binder grade adjustments are necessary to achieve the performance 
grade for the specified mix type. 
 
For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is 
limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.  For all other recycled 
mix types, the virgin binder PG grade shall be as specified in Table 610-2A for the specified mix type.   
 
When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use RAP 
meeting the requirements for processed or fractionated RAP in accordance with the requirements of 
Section 1012-1. 
 
When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of RAP in 
accordance with Section 1012-1(C). Use approved test methods to determine if any binder grade 
adjustments are necessary to achieve the performance grade for the specified mix type.  The Engineer will 
establish and approve the virgin asphalt binder grade to be used.   
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Page 6-34, Subarticle 610-3(C),  
 
Delete Table 610-2 and associated notes.  Substitute the following: 
 

TABLE 610-2 
SUPERPAVE MIX DESIGN CRITERIA  

 

Compaction 
Levels No. 

Gyrations @ 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties (c) Mix 
Type 

 

Design 
ESALs 
Millions  

(a) 

Binder 
PG 

Grade 
(b) 

Nini Ndes  
VMA 

% Min.  
VTM 

%  
VFA 

Min. - Max.  
%G mm 
@ Nini 

S-4.75A(e) < 0.3 64 -22 6 50 ----- 20.0 7.0 - 15.0 ----- ----- 
SF-9.5A < 0.3 64 -22 6 50 11.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S-9.5B 0.3 - 3 64 -22 7 65 9.5 15.5 3.0 - 5.0 65 - 80 ≤ 90.5 
S-9.5C 3 - 30 70 -22 7 75 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
S-12.5C 3 - 30 70 -22 7 75 6.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0B < 3 64 -22 7 65 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
I-19.0C 3 - 30 64 -22 7 75 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0D > 30 70 -22 8 100 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
B-25.0B < 3 64 -22 7 65 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B-25.0C > 3 64 -22 7 75 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.0 

    
 Design Parameter  Design Criteria 

1. Dust to Binder Ratio (P0.075 / Pbe)  0.6 – 1.4 
All Mix 
Types 2. Retained Tensile Strength (TSR) 

(AASHTO T283 Modified) 
 85% Min. (d) 

Notes: (a)   Based on 20 year design traffic. 
 (b) When Recycled Mixes are used, select the binder grade to be added in accordance with Subarticle 

610-3(A). 
 (c) Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
 (d) AASHTO T 283 Modified (No Freeze-Thaw cycle required).  TSR for  
   Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum. 
 (e) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the Engineer. 
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Page 6-34, Insert the following immediately after Table 610-2: 
 

TABLE 610-2A 

SUPERPAVE MIX DESIGN CRITERIA 
 Percentage of RAP in Mix 

 Category 1 Category 2 Category 3 

Mix Type % RAP ≤20% 20.1% ≤ %RAP ≤ 30.0% %RAP > 30.0% 

All A and B Level Mixes, I19.0C, 
B25.0C 

PG 64 -22 PG 64 -22 TBD 

S9.5C, S12.5C, I19.0D PG 70 -22 PG 64-22 TBD 

S 9.5D and S12.5D PG 76-22 N/A N/A 

 

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches. 

(2) Category 2 RAP has been processed to a maximum size of 1 inch by either crushing and or screening to reduce variability in the gradations. 

(3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating the RAP into 2 or more sized stockpiles 

 
Page 6-35, Table 610-3 delete and replace with the following: 
 

TABLE 610-3 
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS  

 

Asphalt Concrete Mix Type 
Minimum Air 
Temperature 

Minimum Surface 
Temperature 

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F 
ACIC, Type I 19.0B, C, D 35°F 35°F 
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F  50°F* 
ACSC, Type S 9.5C, S 12.5C 45°F 50°F 
ACSC, Type S 9.5D, S 12.5D 50°F 50°F 

 
 * 35°F if surface is soil or aggregate base for secondary road construction. 
 
Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first sentence with the 
following: 
 

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type 
ski with at least four referencing stations mounted on the paver at a minimum length of 24 feet to control 
the longitudinal profile when placing the initial lanes and all adjacent lanes of all layers, including 
resurfacing and asphalt in-lays, unless otherwise specified or approved. 

 
Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace with the following: 
 

As an exception, when the first layer of mix is a surface course and is being placed directly on an unprimed 
aggregate or soil base, the layer will be included in the "Other" construction category. 
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Page 6-50, Article 610-13 Density Acceptance, delete the formula and description in the middle of the page 
and replace with the following:,  
 

PF = 100 – 10(D)1.465 
where:  PF  = Pay Factor  (computed to 0.1%) 

    D = the deficiency of the lot average density,  
   not to exceed 2.0% 

 
Page 6-53, Article 620-4 Measurement and Payment:  
 

Sixth paragraph, delete the last sentence. 
 

Seventh paragraph, delete the paragraph and replace with the following: 
 

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder authorized 
for use in the plant mix placed during the partial payment period involved, except that where recycled plant 
mix is used, the adjusted unit price will be applied only to the theoretical number of tons of additional 
asphalt binder materials required by the job mix formula. 

 
Page 6-54, Article 620-4 Measurement and Payment, add the following pay item: 
 

Pay Item Pay Unit 
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton 

 
Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following: 
 

Type of 
Coat 

Grade of Asphalt 
Asphalt Rate 

gal/yd2 

Application 
Temperatur

e oF 

Aggregate 
Size 

Aggregate 
Rate lb./sq. yd. 

Total 
Sand Seal CRS-2 or 

CRS-2P 
0.22-0.30 150-175 Blotting 

Sand 
12-15 

 
Page 6-75, Subarticle 660-9(B), add the following as sub-item (5) 
 

(5) Sand Seal 
 

Place the fully required amount of asphalt material in one application and immediately cover with the 
seal coat aggregate.  Uniformly spread the fully required amount of aggregate in one application and 
correct all non-uniform areas prior to rolling. 
 
Immediately after the aggregate has been uniformly spread, perform rolling. 
 
When directed, broom excess aggregate material from the surface of the seal coat. 
 
When the sand seal is to be constructed for temporary sealing purposes only and will not be used by 
traffic, other grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may 
be used in lieu of the grade of asphalt required by Table 660-1 when approved. 
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Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph: 
 

Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance 
with Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA 
Version), included in the contract. 
 

Page 6-76, Article 661-2 Materials, add the following after Asphalt Binder, Grade 70-28: 
 

Item Section 
Asphalt Binder, Grade 76-22 1020 
Reclaimed Asphalt Shingles 1012 

 
Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as ASPHALT 
BINDER FOR PLANT MIX and add the following as the first paragraph: 
 

Use either PG 70-28 or PG 76-22 binder in the mix design.  Where PG 76-22 is being used in the 
production of Ultra-thin, the grade of asphalt binder to be paid for will be PG 70-28, unless otherwise 
approved. 

 
Page 6-79, Subarticle 661-2(G), Composition of Mix, add the following as the third sentence of the first 
paragraph. 
 

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in the 
completed mix. 

 
Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with the 
following: 
 

TABLE 661-4 – MIXTURE DESIGN CRITERIA 
Gradation Design Criteria  (% Passing by Weight) 

Standard Sieves 1/2 in.  Type A 3/8 in.  Type B 1/4 in.  Type C 
ASTM mm (% Passing by Weight) 
¾ inch 19.0 100   
½ inch 12.5 85 - 100 100  
3/8 inch 9.5 60 - 80 85 - 100 100 

#4 4.75 28 - 38 28 – 44 40 - 55 
#8 2.36 19 - 32 17 – 34 22 - 32 
#16 1.18 15 - 23 13 - 23 15 - 25 
#30 0.600 10 - 18 8 - 18 10 - 18 
#50 0.300 8 - 13 6 - 13 8 - 13 
#100 0.150 6 - 10 4 - 10 6 - 10 
#200 0.075 4.0 - 7.0 3.0 - 7.0 4.0 - 7.0 

 
Mix Design Criteria 

 1/2 in.  Type A 3/8 in.  Type B 1/4 in. Type C 
Asphalt Content, % 4.6 - 5.6 4.6 - 5.8 5.0 – 5.8 
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Draindown Test,  
AASHTO T 305 

0.1% max. 

Moisture Sensitivity, 
AASHTO T 283* 

80% min. 

Application Rate, lb/ yd2 90 70 50 
Approximate Application Depth, 
in.  

3/4 5/8 1/2 

Asphalt PG Grade,  
AASHTO M 320 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

 
NOTE:  *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory 
compactor.  The mixtures shall be compacted using 100 gyrations to achieve specimens 
approximately 95 mm in height.  Use mixture and compaction temperatures recommended by 
the binder supplier. 

 
Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 
 

Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications. 
 
Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the first 
paragraph and add the following as the first and second paragraphs. 
 

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written approval. 

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the pavement 
surface temperature is less than 50°F or on a wet pavement.  In addition, when PG 76-22 binder is used in 
the JMF, place the wearing course only when the road pavement surface temperature is 60°F or higher and 
the air temperature in the shade away from artificial heat is 60°F or higher. 

 
Page 10-40, Subarticle 1012-1(A), add the following at the end of the last paragraph, last sentence: 
 

or ultra-thin bonded wearing course. 
 
Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and a row for 
UBWC with entries: 
 

Mix Type 

Coarse 
Aggregate 

Angularity  (b) 
ASTM D5821 

Fine Aggregate 
Angularity % Minimum 
AASHTO T304 Method 

A 

Sand Equivalent 
% Minimum 

AASHTO T176 

Flat & Elongated 5:1 Ratio 
% Maximum 

ASTM D4791 Section 8.4 

S 9.5 D 100/100 45 50 10 
OGAFC 100/100 N/A N/A 10 
UBWC 100/85 40 45 10 

 
Delete Note (c) under the Table 1012-1 and replace with the following: 

 
(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 



     
    45 

 
Page 10-42, Subarticle 1012-1(B)(6), add as the last sentence: 
 
The percentage loss for aggregate used in UBWC shall be no more than 35%. 
 
 
Page 10-43, Subarticle 1012-1(F): Reclaimed Asphalt Shingle Material (RAS), insert the following immediately 
following the first paragraph: 
 
 (1)  Mix Design RAS 
 

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder content prior 
to use in an asphalt mix design. 
 

 (2)  Mix Production RAS 
 

New Source RAS is defined as acceptable material which was not included in the stockpile when samples 
were taken for mix design purposes.  Process new source RAS so that all materials will pass a 1/2" sieve 
prior to introduction into the plant mixer unit.  

 
After a stockpile of processed RAS has been sampled and mix designs made from these samples, do not 
add new source RAS to the original stockpile without prior field testing to insure gradation and binder 
uniformity.  Sample and test new source RAS before blending with the existing stockpile. 

 
Store new source RAS in a separate stockpile until the material can be sampled and tested for comparison 
with the original recycled mix design data.  New source RAS may also be placed against the existing 
stockpile in a linear manner provided it is sampled for mix design conformity prior to its use in the recycled 
mix. 
 
RAS contamination including but not limited to excessive dirt, debris, clean stone, concrete will not be 
allowed.  

 
Field approval of new source RAS will be based on the table below and volumetric mix properties on the 
mix with the new source RAS included.  Provided these tolerances are met, volumetric properties of the 
new mix will then be performed.  If all volumetric mix properties meet the mix design criteria for that mix 
type, the new source RAS may continue to be used.  
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If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of the table below, do not use the new source RAS unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 

 
NEW SOURCE RAS GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

0-6% RAS 

Pb % ±1.6% 

Sieve Size (mm) Tolerance 
9.5 ±1 
4.75 ±5 
2.36 ±4 
1.18 ±4 
0.300 ±4 
0.150 ±4 
0.075 ±2.0 

 
Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with the following: 
 

(G) Reclaimed Asphalt Pavement (RAP) 
 

(1) Mix Design RAP 
 

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of 
gradation and binder content prior to use in an asphalt mix design.  Use reclaimed asphalt 
pavement that meets all requirements specified for one of the following two classifications. 

 
(a) Millings 

 
Existing reclaimed asphalt pavement (RAP) that is removed from its original location by 
a milling process as specified in Section 607.  Millings should be such that it has a 
uniform gradation and binder content and all materials will pass a 2" sieve prior to 
introduction into the plant mixer unit. 

 
(b) Processed RAP 

 
RAP that is processed in some manner (possibly by crushing and/or use of a blending 
method) to produce a uniform gradation and binder content in the RAP prior to use in a 
recycled mix.  Process RAP so that all materials have a uniform gradation and binder 
content and will pass a 1" sieve prior to introduction into the plant mixer unit.   
 

(c) Fractionated RAP 
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Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is 
divided into coarse and fine fractions.  Grade RAP so that all materials will pass a 1" 
sieve.  The coarse RAP stockpile shall only contain material retained on a 3/8" screen, 
unless otherwise approved.  The fine RAP stockpile shall only contain material passing 
the 3/8" screen, unless otherwise approved.  The Engineer may allow the Contractor to 
use an alternate to the 3/8" screen to fractionate the RAP.  The maximum percentages of 
fractionated RAP may be comprised of coarse, fine, or the combination of both.  Utilize 
a separate cold feed bin for each stockpile of fractionated RAP used. 

 
(d) Approved Stockpiled RAP 
 

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and 
tested for asphalt content, gradation, and asphalt binder characteristics with the intent to 
be used in mix designs with greater than 30% RAP materials.  Fractionate the RAP in 
accordance with Section 1012-1(G)(c).  Utilize a separate cold feed bin for each 
approved stockpile of RAP used. 
 
Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests 
per stockpile to determine the asphalt content and gradation.  Separate stockpiles of 
RAP material by fine and coarse fractions.  Erect and maintain a sign satisfactory to the 
Engineer on each stockpile to identify the material.  Assure that no deleterious material 
is allowed in any stockpile.  The Engineer may reject by visual inspection any stockpiles 
that are not kept clean, separated, and free of foreign materials.   
 
Submit requests for RAP stockpile approval to the Engineer with the following 
information at the time of the request: 
 
(1)  Approximate tons of materials in stockpile 
(2)  Name or Identification number for the stockpile  
(3)  Asphalt binder content and gradation test results 
(4)  Asphalt characteristics of the Stockpile. 
 
For the Stockpiled RAP to be considered for approval, the gradation and asphalt content 
shall be uniform.  Individual test results, when compared to the target, will be accepted 
if within the tolerances listed below: 
 

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERAN CES 
(Apply Tolerances to Mix Design Data) 

Pb % ±0.3% 
Sieve Size (mm) Percent Passing 

25.0 ±5% 
19.0 ±5% 
12.5 ±5% 
9.5 ±5% 
4.75 ±5% 
2.36 ±4% 
1.18 ±4% 
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0.300 ±4% 
0.150 ±4% 
0.075 ±1.5% 

 
Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more 

than 20% of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing 
tests is removed from the stockpile. 

 
Do not add additional material to any approved RAP stockpile, unless otherwise 
approved by the Engineer. 

 
Maintain at the plant site a record system for all approved RAP stockpiles.  Include at a 
minimum the following:  Stockpile identification and a sketch of all stockpile areas at the 
plant site; all RAP test results (including asphalt content, gradation, and asphalt binder 
characteristics).   

 
(2) Mix Production RAP 

 
During mix production, use RAP that meets the criteria for one of the following categories: 

 
(a) Mix Design RAP 

 
RAP contained in the mix design stockpiles as described above may be used in all 
applicable JMFs.  These stockpiles have been pretested: however, they are subject to 
required QC/QA testing in accordance with Subarticle 609-5(C)(2). 

 
(b) New Source RAP 

 
New Source RAP is defined as any acceptable material that was not included in the 
stockpile or other source when samples were taken for mix design purposes.  Process 
new source RAP so that all materials have a uniform gradation and binder content and 
will pass a 2" sieve prior to introduction into the plant mixer unit.  
 
After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and 
mix designs made from these samples, do not add new source RAP to the original 
stockpile without prior field testing to insure gradation and binder uniformity.  Sample 
and test new source RAP before blending with the existing stockpile. 

 
Store new source RAP in a separate stockpile until the material can be sampled and 
tested for comparison with the original recycled mix design data.  New source RAP may 
also be placed against the existing stockpile in a linear manner provided it is sampled for 
mix design conformity prior to its use in the recycled mix. 
 
Unprocessed RAP is asphalt material that was not milled and/or has not been processed 
to obtain a uniform gradation and binder content and is not representative of the RAP 
used during the applicable mix design.  Unprocessed RAP shall not be incorporated into 
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any JMFs prior to processing.  Different sources of unprocessed RAP may be stockpiled 
together provided it is generally free of contamination and will be processed prior to use 
in a recycled mix.  RAP contamination in the form of excessive dirt, debris, clean stone, 
concrete, etc. will not be allowed.  Incidental amounts of dirt, concrete, and clean stone 
may be acceptable.  Unprocessed RAP may be processed and then classified as a new 
source RAP as described above. 

 
Field approval of new source RAP will be based on Table 1012-2 below and volumetric 
mix properties on the mix with the new source RAP included.  Provided the 
Table 1012-2 tolerances are met, volumetric properties of the new mix will then be 
performed.  If all volumetric mix properties meet the mix design criteria for that mix 
type, the new source RAP may continue to be used. 

 
If the gradation, binder content, or any of the volumetric mix properties are not within 
the allowable tolerances of Table 1012-2, do not use the new source RAP unless 
approved by the Engineer.  The Contractor may elect to either not use the stockpile, to 
request an adjustment to the JMF, or to redesign the mix. 

 
TABLE 1012-2 

NEW SOURCE RAP GRADATION and BINDER TOLERANCES  
(Apply Tolerances to Mix Design Data) 

Mix 
Type 

0-20% RAP 20+-30 % RAP 30+ % RAP 

Sieve 
(mm) 

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf. 

Pb % ± 0.7% ± 0.4% ± 0.3% 
25.0 ±10 - - ±7 - - ±5 - - 
19.0 ±10 ±10 - ±7 ±7 - ±5 ±5 - 
12.5 - ±10 ±10 - ±7 ±7 - ±5 ±5 
9.5 - - ±10 - - ±7 - - ±5 
4.75 ±10 - ±10 ±7 - ±7 ±5 - ±5 
2.36 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
1.18 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.300 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.150 - - ±8 - - ±5 - - ±4 
0.075 ±4 ±4 ±4 ±2 ±2 ±2 ±1.5 ±1.5 ±1.5 
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ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE: 
(5-19-09) (Rev 10-20-09) SP6 R02 
 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature at which 
asphalt mixtures are produced and placed 
 
Notify the Engineer at least 2 weeks before producing the Warm Mix so the Engineer can arrange a 
preconstruction meeting.  Discuss special testing requirements necessary for warm mix asphalt at the pre-pave 
meeting.  Included at the pre-pave meeting the Contractor’s QC manager, Paving Superintendent, and 
manufacturer’s representative for the process or additive used for producing warm mix asphalt, the Department’s 
Roadway Construction Engineer, Resident Engineer, State Pavement Construction, and Quality Assurance 
Supervisor. 
 
Require a manufacturer's representative for the process or additive used to be present on site at the plant during the initial production and on the roadway during 
the laydown of the warm mix asphalt. 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-8, Article 609-1 Description, insert the following as the second paragraph. 
 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature at 
which asphalt mixtures are produced and placed.  WMA is allowed for use at the Contractor’s option when 
shown in the contract documents. 

 
Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments,  
 

Second paragraph, insert the following immediately after the first sentence. 
 
When producing a WMA, field verification testing will also consist of performing a Tensile Strength Ratio 
(TSR) testing in accordance with AASHTO T283 as Modified by the Department. 
 
Third paragraph, delete the third sentence and replace with the following: 
 
Verification is considered satisfactory for HMA when all volumetric properties except %Gmm@Nini are 
within the applicable mix design criteria, and the gradation, binder content, and %Gmm@Nini are within the 
individual limits for the mix type being produced.  Verification is considered satisfactory for WMA when all 
volumetric properties except %Gmm@Nini are within the applicable mix design criteria, the TSR is equal to 
or above the minimum design criteria, and the gradation, binder content, and %Gmm@Nini are within the 
individual limits for the mix type being produced. 

 
Page 6-12, Subarticle 609-5(C)2(d) Bulk Specific Gravity of Compacted Specimens, add after (AASHTO 
T 312): 
 

When producing Warm Mix Asphalt, gyrate specimens to specified Ndes compaction effort without 
reheating mix other than to desired compaction temperature.  Record time needed to reheat samples (if 
any). 
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Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following immediately after the third 
paragraph: 

 
When producing WMA, perform TSR testing at  
i. Beginning of production for each JMF  
ii. Monthly thereafter 

 
Page 6-27, Article 610-1 Description, insert the following as the third paragraph: 
 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature at 
which asphalt mixtures are produced and placed.  Use WMA at the Contractor’s option unless otherwise 
shown on the plans. 

 
Page 6-27, Article 610-2 Materials, insert the following at the end of this Article: 

 
Use only WMA additives or processes listed on the Department’s approved list maintained by the Materials 
and Tests Unit. 
 

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth paragraph: 
 

When WMA is used, submit the mix design without including the WMA additive. 
 
Page 6-32, Subarticle 610-3(C) Job Mix Formula,  

Add the following as the second paragraph: 
 

When WMA is used, document the additive or process used and recommended rate on the JMF submittal.  
Verify the JMF based on plant produced mixture from the trial batch. 
 
Immediately following PG 76-22 335ºF, add the following paragraph: 
 
When WMA is used, produce an asphalt mixture within the temperature range of 225°F and 275 °F. 

 
 

ADJUSTMENT OF VALVE BOXES, MANHOLES, AND METER BOXE S 
 
Valve boxes, manholes, and meter boxes shall be adjusted in accordance with Section 858 of the Standard 
Specifications. This item consists of raising or lowering existing manholes and valve boxes to match the finished 
surface grade.  
 
Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the use of an approved 
Rapid Set Grout, Mortar, or Concrete that will take full set and become load bearing within sixty minutes of 
placement. A list of approved materials will be furnished to the Contractor by the Resident Engineer. 
 
The Contractor shall replace worn manhole rings and covers, worn meter box frames and covers, and worn valve 
box frames and covers, as directed by the Engineer, with a new ring/frame and cover assembly.  These assemblies 
will be furnished at no cost to the Contractor by the Department or utility owner.  
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The Contractor shall construct a temporary ramp of bituminous plant mix around all structures that have been 
adjusted, unless otherwise directed by the Engineer. 
 
Basis of payment will be under Adjustment of Manholes or Adjustment to Valve Boxes , per each. 
 

PAVEMENT MARKINGS 
 
Pavement markings and markers will be placed by State Forces. 

 

PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOU TS: 

(7-1-95) RR 73 
 

Surface all unpaved intersections back from the edge of the pavement on the mainline of the project at least 50 
feet, or as directed by the Engineer.  The base material for all intersections to be surfaced will be prepared for 
surfacing by State Forces.  Place pavement in the intersections of the same material and thickness as being used on 
the mainline. 
 

TRAFFIC CONTROL : 
(10-21-08) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following 
provisions: 
 
Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details 
for the Advance Work Zone signing in contract) or a slow-moving operation as shown in details of this contract.  
Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or 
close a lane of travel.  If the moving operation is progressing slower than 3 mph at any time, install a lane closure.  
Maintain the existing traffic pattern at all times, except in the immediate work zone where lane closures are 
allowed as determined by the Engineer. 
 
Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when 
closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones may be used instead of drums for lane closures during daylight hours.  
However, drums are required for the upstream taper portion of lane closures in all applications.  The stationary 
work zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the Engineer.  A 
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing 
as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern to the existing 
alignment and remove or cover any work zone signs.  When covering work zone signs, use an opaque material that 
prevents reading of the sign at night by a driver using high beam headlights.  Use material, which does not damage 
the sign sheeting.  Replace any obliterated markings as required by other sections of the Standard Specifications 
and the Engineer. 
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When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of 
an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless 
the work area is protected by barrier or guardrail.  When personnel and equipment are working on the shoulder, 
adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane using the 
Roadway Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When 
personnel and equipment are working within a lane of travel of an undivided or divided facility, close the lane 
according to the traffic control plans, Roadway Standard Drawings or as directed by the Engineer.  Conduct the 
work so that all personnel and equipment remain within the closed travel lane.  Do not work simultaneously, on 
both sides of an open travel way, within the same location, on a two-lane, two-way road.  Do not perform work 
involving heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane 
closure on the opposite side of the travel way.  Perform work only when weather and visibility conditions allow 
safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  
Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and a minimum of 
once every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane 
that has an edge of pavement drop-off as follows:   
 
(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater  
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.  
 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to 
the Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles 
and devices shown on the Moving Operation Caravan Detail(s) herein.  Traffic cones may be used when necessary 
to provide additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over 
by traffic. 
 
Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting for 
approval by the Engineer.  Approved sequence can not be altered without written permission of the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops 
may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and 
its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 
with the Engineer.   
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During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours.  
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each 
work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left 
closed and paved back within 72 hours.   
 
The following options are acceptable during Resurfacing and milling operations on two-way, two-lane facilities 
when the entire roadway or entire lane is to be milled: 
 
(A)  Mill a single lane and pave back by the end of each work day. 
(B)  Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes 
or a single lane in one direction are to be milled: 
 
(A)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
(B)  Mill a single lane and pave back by the end of each work day. 
(C)  Mill a single lane, leave a lane closure in and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the Engineer.  
A transverse joint shall be placed on the ramp at the terminal point of the gore.  Newly resurfaced lanes on the 
main roadway and the ramp shall be at the same elevation where traffic merges. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 
and remove all milled material from the roadway as soon as the daily milling operation is completed. Continue 
milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 
adjacent to the milled area that has been damaged, and replace with patch material as directed by the Engineer.  
 
Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications using suitable 
backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 
equipment, except at properly designated interchanges.  
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in conjunction with the Roadway Standard Drawings to re-establish the proposed 
pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer. No direct payment will be made for this work, as it will be incidental to the paving operation. 
 



     
    55 

Payment will be made for the traffic control items that have been included in the contract.  No direct payment will 
be made for providing other traffic control as required herein, as the cost of same will be considered incidental to 
the work being paid for under those various traffic control items that have been included.  Where the Contractor 
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs 
will be considered incidental to the work being paid for under the various items in the contract.                                 

Work Zone Signing: 
(10-21-08) RWZ-2 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the Roadway 
Standard Drawings and the following provisions: 
 
Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure signing. 
 
Install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 
48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), 
LOW / SOFT SHOULDER (DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 
116087130  at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30").   State Forces will furnish the signs, posts, 
and hardware.  When construction is completed in any area of the project, relocate the State furnished signs to the 
next work site, as directed by the Engineer.  State Forces will remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 

Install all warning work zone signs before beginning work on a particular map.  If signs are installed three 
days prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each 
work zone warning sign separately and not on the same post or stand with any other sign except where an 
advisory speed plate or directional arrow is used.  

 
(B) Advance Warning Work Zone Signs 
 

Install advance warning work zone signs in accordance with Details and the Roadway Standard Drawings 
Nos. 1101.02 and 1110.01 and advance signing details prior to beginning of work and remove upon final 
completion of the project.  If there is a period of construction inactivity longer than two weeks, remove or 
cover advance warning work zone signs.  Uncover advance warning work zone signs no more than 3 days 
before work resumes.  All other operations could be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above requirements are fulfilled. 

 
(C) Lane Closure Work Zone Signs 
 

Install any required lane closure signing needed during the life of the project in accordance with the 
Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02. 



     
    56 

 
(D) General Work Zone Warning Signs 
 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" 
X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 
48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 
500 feet in advance of the condition for both directions of travel (undivided roadways only) and at any 
other points determined by the Engineer.   

 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No. 16-79860 at 
48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be performed. 

 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT 
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals 
starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided 
roadways only) and at any other points determined by the Engineer.  Install signs prior to the obliteration of 
any pavement markings. 

 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct payment 
will be made for providing other work zone signing as required herein, as the cost of same will be considered 
incidental to the work being paid for under those various work zone signing items that have been included.  Where 
the Contractor provides work zone signing as required herein but no specific pay items have been included in the 
contract, all associated costs will be considered incidental to the work being paid for under the various items in the 
contract. 
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VICINITY MAPS  

 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



     
    58 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



     
    59 

SUMMARY OF QUANTITIES  
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TYPICAL SECTION  
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EXECUTION OF BID  

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 

 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

   

  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
 
 
 

 
Subscribed and sworn to before me this the 
 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 

 
NOTARY SEAL 
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State of  ___________________________ 
 
My Commission Expires _______________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 
 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 

NOTARY SEAL 
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My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder has 
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the United States in 
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any 
person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name of the 
Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the name of the other 
joint venturers and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 

 
EXECUTION OF BID 
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NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 

NOTARY SEAL 
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My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

Signature of Notary Public 

  

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in 
this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing 
Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions 
and coverages may be obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 
FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 
transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 
that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 
the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other remedies available by the Federal 
Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 
or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and  
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. 
An explanation will not necessarily result in denial of participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 
being considered non-responsive. 
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Letter Of Intent  
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LISTING OF MB & WB SUBCONTRACTORS   
FIRM 

NAME AND ADDRESS 
MB 
OR 
WB 

 
ITEM 
NO. 

 
ITEM DESCRIPTION 

* 
AGREED UPON 

UNIT PRICE  
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
                                                                                                                                                              *    THE DOLLAR VOLUME SHOWN IN THIS
                                                                                                                                                                    COLUMN SHALL BE THE ACTUAL PRICE
                                                                                                                                                                    AGREED UPON BY THE PRIME CONTRACTOR
DOLLAR VOLUME OF WB SUBCONTRACTOR___________________________________             AND THE MB\WB SUB-CONTRACTOR.  THESE
WB PERCENTAGE OF TOTAL CONTRACT BID PRICE_____________________________           THESE PRICES WILL BE USED TO DETERMINE
DOLLAR VOLUME OF MB SUBCONTRACTOR___________________________________              THE PERCENTAGES OF MB\WB PARTICIPATION
MB PERCENTAGE OF TOTAL CONTRACT BID PRICE_____________________________            IN THE CONTRACT.  
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North Carolina Department of Transportation 

BID FORM  
 

WBS Element: 3SP.20674.001 and 3SP.20714.001  

Project Description :Place Sand Asphalt on Three(3) Secondary Roads in Onslow and Pender Counties. 
 

ITEM  DESC NO. SECT DESCRIPTION QTY UNIT  UNIT PRICE AMOUNT BID 

1 1407000000-E  SP SAND ASPHALT SURFACE COURSE TYPE  
4.75 5229 TON  

2 2830000000-N 858 ADJUSTMENT  OF  MANHOLES 1 EA  

       

       

       

       
       
       
       
       
       
       

TOTAL BID FOR PROJECT:___________________________________________ 

 
 
 

CONTRACTOR________________________________________________________________________________________________ 

 
ADDRESS_____________________________________________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  Title______________________ 

 
Signature___________________________________________      Date____________________ 

 
Witness____________________________________________   Title______________________ 
 
Signature___________________________________________      Date_____________________ 

  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  
 
Reviewed by_____________________________________________________                    Date___________________ 
 

 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL    


	Draft

